COLORADO DEPARTMENT OF TRANSPORTATION DATE : 07/26/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120726 CONTRACT ID : C16884 COUNTIES : BOULDER, REGION 4
LETTING DATE : 07/26/12 REGION 24
LETTING TIME : 10:00 AM CONTRACT TIME : 141 WORK DAYS
TERRAIN : ROLLING PROJECT(S) : FSA 1191-027
CONTRACT DESCRIPTION :
PROJECT NUMBER: FSA 1191-027
PROJECT CODE: 16884
SH 119 INTERSECTION RECONSTRUCTIONS AT JAY & NIWOT ROADS
This is an intersection reconstruction project on SH 119 at
both Jay Road (M.P. 45.91) and Niwot Road (M.P. 51.12) in
Boulder County. The intersections will be reconstructed
with 12" Portland Cement Concrete Pavement (PCCP).
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 3,942,515.85 88.0666%  100.0000%
1 696A JALISCO INTERNATIONAL, INC. $ 4,476,746.10 100.0000%  113.5505%
2 S3913 SCOTT CONTRACTING INC. $ 4,576,328.94 102.2244%  116.0764%
3 065A CONCRETE WORKS OF COLORADO INCORPORATED $ 4,581,844.44  102.3477%  116.2163%
4 854A LAWSON CONSTRUCTION CO. $ 4,689,168.60 104.7450%  118.9385%
5 692A NEW DESIGN CONSTRUCTION COMPANY $ 4,734,913.77 105.7669%  120.0988%
6 S4792 VILLALOBOS CONCRETE INC $ 4,923,019.17 109.9687%  124.8700%
7 865A CONCRETE EXPRESS, INC. $ 4,957,328.05 110.7351%  125.7402%
IC 0) -EST- IC 1) 696A 2 ) S3913
|ENGINEER®"S ESTIMATE | JALISCO INTERNATIONAL, INJSCOTT CONTRACTING INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— PRy
SECTION 0001  BID ITEMS | | |
| | |
201-00000 Clear and Grub 1.000 L S | 7500.0000 7500.00] 6190.0000 6190.00] 7354.9800 7354.98
202-00004 Rem Steel H or Pipe Piling 12.000 LF | 100.0000 1200.00] 106.0000 1272.00] 143.2000 1718.40
202-00010 Rem Tree 5.000 EACH] 200.0000 1000.00] 320.0000 1600.00] 295.7300 1478.65
202-00035 Rem Pipe 576.000 LF | 14.0000 8064.00] 21.2500 12240.00] 19.2400 11082.24
202-00037 Rem of End Section 4.000 EACH] 168.0000 672.00] 235.0000 940.00] 267.6100 1070.44
202-00190 Rem of Conc Median Cover M 501.000 SY | 6.7000 3356.70] 6.4000 3206.40] 10.2500 5135.25
202-00200 Rem Sidewalk 102.000 SY | 8.0000 816.00] 8.5000 867.00] 10.7200 1093.44
202-00203 Rem Curb and Gutter 1361.000 LF | 3.2000 4355.20] 3.7500 5103.75] 3.6600 4981.26
202-00206 Rem Conc Curb Ramp 39.000 sy | 15.0000 585.00] 12.7500 497 .25] 11.0200 429.78
202-00220 Rem Asphalt Mat 23864.000 sy | 3.8000 90683.20] 2.5000 59660.00] 3.6600 87342.24
202-00240 Rem Asphalt Mat (Planing) 5320.000 SY | 1.4000 7448.00] 4.9000 26068.00] 2.4700 13140.40
202-00250 Rem Pavement Marking 4735.000 SF | 1.2500 5918.75] 2.1500 10180.25] 2.3700 11221.95
202-00810 Rem Ground Sign 63.000 EACH] 100.0000 6300.00] 64.0000 4032.00] 70.9700 4471.11
202-00821 Rem Sign Panel 1.000 EACH] 69.0000 69.00] 64 .0000 64.00] 70.9700 70.97
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------------------------------------------------------ e
202-00827 Rem of Pull Box 29.000 EACH] 87.0000 2523.00] 83.0000 2407.00] 92.2700 2675.83
202-00840 Rem Traf Sig Pole 12.000 EACH| 700.0000 8400.00]| 1535.0000  18420.00] 1714.0400  20568.48
202-00848 Rem Traf Sig Control+Cab 4.000 EACH]| 760.0000 3040.00] 270.0000 1080.00] 299.2800 1197.12
202-00858 Rem Pedestal Pole 4.000 EACH]| 310.0000 1240.00] 95.0000 380.00] 106.4600 425.84
202-01000 Rem Fence 423.000 LF | 0.7500 317.25] 4.2500 1797.75] 2.4200 1023.66
202-04002 Clean Culvert 12.000 EACH| 1800.0000  21600.00] 1480.0000  17760.00] 1774.3700  21292.44
203-00000 Uncl Excav 350.000 CY | 6.5500 2292 .50 9.6000 3360.00] 4.9300 172550
203-00010 Uncl Excav (CIP) 27500.000 CY | 9.0000  247500.00]| 7.4500  204875.00] 4.5500 125125.00
203-00062 Emb Matl (CIP) (Spec) 17651.000 CY | 14.0000  247114.00] 15.0000  264765.00] 15.6400 276061.64
203-01100 Proof Rolling 10.000 HOUR| 83.0000 830.00] 85.0000 850.00] 106.8400 1068 .40
203-01510 Backhoe 50.000 HOUR| 98.0000 4900.00] 125.0000 6250.00] 114.9300 5746.50
203-01550 Dozing 50.000 HOUR|] 115.0000 5750.00] 140.0000 7000.00] 127.5300 6376.50
203-01594 Combination Loader 50.000 HOUR| 90.0000 4500.00] 125.0000 6250.00] 93.0800 4654.00
203-01597 Potholing 30.000 HOUR] 200.0000 6000.00] 180.0000 5400.00]| 190.2000 5706.00
206-00000 Str Excav 239.000 CY | 6.5000 1553.50] 10.6000 2533.40] 11.7000 2796.30
206-00100 Str Bkfl (CL 1) 263.000 CY | 13.5000 3550.50] 27.0000 7101.00] 31.5200 8289.76
206-00360 Mechanical Reinforcement o 142.000 CY | 17.5000 2485.00] 17.2500 2449 .50 59.1500 8399.30
207-00205 Topsoill 8460.000 CY | 9.0000  76140.00] 4.2500  35955.00] 5.1500  43569.00
207-00305 Wetland Topsoil 185.000 CY | 40.0000 7400.00] 6.4000 1184.00] 5.0100 926.85
207-00310 Stockpile Wetland Topsoill 185.000 CY | 7.6500 1415.25] 6.4000 1184.00] 5.0100 926.85
208-00002 Erosion Log (12 In) 1220.000 LF | 3.3000 4026.00] 6.1500 7503.00] 4.7300 5770.60
208-00007 Erosion Log (8 In) 300.000 LF | 2.9500 885.00] 5.3500 1605.00] 3.4900 1047.00
208-00009 Erosion Log (20 In) 1195.000 LF | 5.5500 6632.25| 5.8500 6990.75| 7.2200 8627.90
208-00020 Silt Fence 2260.000 LF | 1.2000 2712.00] 2.0000 4520.00] 1.3600 3073.60
208-00033 Sediment Trap 2.000 EACH] 10250000 2050.00] 15850000 3170.00] 2129.2400 4258.48
208-00034 Gravel Bag 1000.000 LF | 5.5000 5500.00]| 7.6000 7600.00] 7.6900 7690.00
208-00040 Check Dam 12.000 EACH| 127.0000 152400 1000.0000  12000.00] 348.9600 4187.52
208-00045 Conc Washout Str 8.000 EACH| 695.0000 5560.00]| 1135.0000 9080.00] 680.1700 5441.36
208-00070 Vehicle Tracking Pad 8.000 EACH] 1220.0000 9760.00] 2515.0000  20120.00] 1822.2600  14578.08
208-00103 Removal and Disposal of Se 50.000 HOUR| 30.0000 1500.00] 32.0000 1600.00] 47.3200 2366.00
208-00105 Removal and Disposal of Se 30.000 HOUR] 70.0000 2100.00] 62.0000 1860.00] 100.5500 3016.50
208-00106 Sweeping (Sediment Removal 200.000 HOUR| 106.0000  21200.00] 140.0000  28000.00] 177.4400  35488.00
208-00107 Rem Trash 50.000 HOUR| 33.0000 1650.00] 95.0000 4750.00] 60.6100 3030.50
208-00206 Erosion Control Supervisor 141.000 DAY | 86.0000  12126.00] 115.0000  16215.00] 164.3400  23171.94
210-00810 Res Ground Sign 1.000 EACH] 200.0000 200.00] 160.0000 160.00] 177 .4400 177.44
210-04010 Adj Manhole 1.000 EACH] 550.0000 550.00] 4650000 465.00] 532.3100 532.31
210-04020 Modify Inlet 1.000 EACH] 2825.0000 2825.00] 1930.0000 1930.00] 3050.7700 3050.77
210-04050 Adj Valve Box 2.000 EACH] 140.0000 280.00] 215.0000 430.00] 224.7500 449 .50
212-00006 Seeding (Native) 19.400 ACRE| 620.0000  12028.00] 425.0000 8245.00| 480.2600 9317.04
212-00028 Seeding (Wetlands) 0.250 ACRE] 2000.0000 500.00] 3215.0000 803.75] 3548.7300 887.18

213-00002 Mulching (Weed Free Hay) 12.550 ACRE] 450.0000 5647.50] 567.0000 7115.85] 625.7600 7853.29
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------------------------------------------------------ e
213-00012 Spray-on Mulch Blanket 9.800 ACRE] 2950.0000  28910.00] 2840.0000  27832.00] 3134.7200  30720.26
213-00061 Mulch Tackifier 2455.000 LB | 4.2500  10433.75] 2.4500 6014.75] 2.6600 6530.30
214-00225 Deciduous Tree (2.5 In C) 6.000 EACH| 332.0000 1992.00] 380.0000 2280.00] 423.4800 2540.88
214-00350 Deciduous Shrub (5 Gal) 18.000 EACH| 245000 441.00] 39.5000 711.00] 42.3400 762.12
214-01200 Plant (Tubeling) 2000.000 EACH| 1.6000 3200.00] 2.5200 5040.00| 2.7800 5560.00
216-00201 Soil Reten Blanket (S-C)(B 6600.000 SY | 1.7500  11550.00] 1.9000  12540.00] 2.0900  13794.00
217-00020 Herbicide Treatment 10.000 HOUR| 90.0000 900.00] 155.0000 1550.00] 171.5200 1715.20
240-00010 Rem of Nests 10.000 HOUR| 80.0000 800.00] 90.0000 900.00] 141.9500 1419.50
240-00020 Netting 22.000 SY | 10.0000 220.00] 16.0000 352.00] 23.6600 520.52
304-06007 ABC (CL 6) 6663.000 CY | 25.0000 166575.00] 23.7500 158246.25]| 15.7400  104875.62
403-00720 HMA (Patching) (Asph) 15.000 TON | 100.0000 1500.00] 185.0000 2775.00] 147 .8600 2217.90
403-34751 HMA (Gr SX) (75) (PG 64-28 959.000 TON | 85.0000  81515.00] 102.0000  97818.00] 124.2100 119117.39
412-01200 Conc Pvmt (12 In) 23875.000 SY | 37.0000 883375.00] 51.0000 1217625.00] 53.2600 1271582.50
412-01220 Conc Pvmt (12 In) (Fast Tr 1894.000 SY | 70.0000  132580.00] 76.0000 143944 .00] 73.7500  139682.50
420-00000 Geomembrane 127.000 SY | 7.0000 889.00] 6.7000 850.90] 29.5700 3755.39
420-00102 Geotextile (Er Cont) (CL 1 357.000 SY | 2.5000 892.50] 3.2000 1142 .40 1.5000 535.50
420-00400 Media Filter Drain (MFD) m 240.000 CY | 100.0000  24000.00] 107.0000  25680.00] 64.1800  15403.20
503-00018 Drilled Caisson (18 In) 24.000 LF | 100.0000 2400.00] 65.0000 1560.00] 73.3400 1760.16
503-00036 Drilled Caisson (36 In) 60.000 LF | 230.0000  13800.00] 248.0000  14880.00] 277.9800  16678.80
503-00042 Drilled Caisson (42 In) 17.000 LF | 325.0000 5525.00| 292.0000 4964.00] 326.4800 5550.16
503-00048 Drilled Caisson (48 In) 84.000 LF | 350.0000  29400.00] 318.0000  26712.00] 356.0600  29909.04
503-00054 Drilled Caisson (54 In) 21.000 LF | 400.0000 8400.00] 400.0000 8400.00] 447 .1400 9389.94
504-04410 Block Facing 517.000 SF | 10.2500 5299.25] 24.7500  12795.75] 31.2500  16156.25
506-00206 Riprap (6 In) 30.000 CY | 165.0000 4950.00] 53.2500 1597.50] 72.6800 2180.40
506-00212 Riprap (12 In) 139.000 CY | 51.0000 7089.00] 59.5000 8270.50] 72.6800  10102.52
514-00000 Pipe Railing 96.000 LF | 93.0000 8928.00] 72.0000 6912.00] 188.5000  18096.00
601-03050 Conc CL D (Wall) 88.200 CY | 450.0000  39690.00] 415.0000  36603.00] 650.1700  57344.99
602-00020 Reinf Steel (Epoxy) 285.000 LB | 0.8500 242.25] 1.3000 370.50] 1.7700 504.45
603-01185 18 In RCP (CIP) 503.000 LF | 50.0000  25150.00] 39.5000  19868.50] 44.6000  22433.80
603-01245 24 In RCP (CIP) 58.000 LF | 70.0000 4060.00] 72.5000 4205.00] 59.1800 3432.44
603-01365 36 In RCP (CIP) 82.000 LF | 104.0000 8528.00]| 101.0000 8282.00] 87.5900 7182.38
603-03240 24 In RCP Spec 8.000 LF | 50.0000 400.00] 167.0000 1336.00] 146.0100 1168.08
603-05018 18 In RCES 9.000 EACH] 800.0000 7200.00] 1200.0000  10800.00] 870.9100 7838.19
603-05024 24 In RCES 2.000 EACH] 1155.0000 2310.00] 1715.0000 3430.00] 1141 . 4400 2282.88
603-05036 36 In RCES 2.000 EACH] 1200.0000 2400.00] 2840.0000 5680.00]| 15350900 3070.18
603-15036 36 In Equiv CSPA 425.000 LF | 200.0000  85000.00] 88.0000  37400.00] 64.4600  27395.50
603-31336 36 In Equiv Arch SES 4.000 EACH]| 700.0000 2800.00] 1075.0000 4300.00] 837.6100 3350.44
604-00511 Inlet Ty D (Spec) (10 Ft) 2.000 EACH] 8400.0000  16800.00] 15000.0000  30000.00] 10540.2000  21080.40
604-13005 Inlet Ty 13 (5 Ft) 1.000 EACH] 2600.0000 2600.00] 2250.0000 2250.00] 3570.2600 3570.26
604-30005 MH Slab Base (5 Ft) 1.000 EACH] 2400.0000 2400.00] 2145.0000 2145.00] 1403.3100 1403.31
605-00081 8 In PP Underdrain (Specia 800.000 LF | 16.0000  12800.00] 32.0000  25600.00] 28.5600  22848.00
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606-00301 Gdrail Ty 3 (6-3) 250.000 LF | 15.5000 3875.00] 15.5000 3875.00] 17.5700 4392.50
606-00710 Gdrail Ty 7 (Sty CA) 100.000 LF | 41.0000 4100.00] 83.0000 8300.00]| 75.4100 7541 .00
606-01370 Transition Ty 3G 2.000 EACH] 1250.0000 2500.00] 1115.0000 2230.00] 12493300 2498.66
606-02003 End Anchor (Nonflared) 1.000 EACH] 1929.0000 1929.00] 2010.0000 2010.00] 2251.5500 2251.55
607-00020 Corner and Line Br Post (S 9.000 EACH] 722.0000 6498.00] 134.0000 1206.00] 285.5000 2569.50
607-01000 Fence BW MP 480.000 LF | 1.4000 672.00] 1.5500 744.00] 6.3900 3067.20
607-01055 Fence Wire TWP 500.000 LF | 1.7000 850.00] 3.0000 1500.00] 5.5000 2750.00
607-11525 Fence (Plastic) 2295.000 LF | 2.5000 5737.50] 2.4000 5508.00| 3.9600 9088.20
607-52905 End Post (CL) 2.000 EACH] 250.0000 500.00] 145.0000 290.00] 225.0500 450.10
607-53149 Fence CL (Spec) (48 In) 250.000 LF | 22.0000 5500.00]| 39.0000 9750.00] 17.7400 4435.00
608-00006 Conc Sidewalk (6 In) 654.000 SY | 25.0000  16350.00] 35.0000  22890.00] 38.0000  24852.00
608-00010 Conc Curb Ramp 119.000 SY | 73.5000 8746.50]| 70.0000 8330.00] 85.9500  10228.05
608-00015 Detectable Warnings 77.000 SF | 35.0000 2695.00] 44,0000 3388.00] 50.4900 3887.73
609-21010 C and G Ty 2 I-B 28.000 LF | 13.6000 380.80] 240000 672.00] 17.6300 493 .64
609-21011 C and G Ty 2 I-M 1190.000 LF | 12.0000  14280.00] 17.7500  21122.50] 17.6800  21039.20
609-21021 C and G Ty 2 I1-M 606.000 LF | 16.0000 9696.00]| 26.0000  15756.00] 19.8700  12041.22
609-23000 Gutter (Special) 526.000 LF | 25.0000  13150.00] 5.0000 2630.00] 16.2200 8531.72
609-24000 Gutter Ty 2 (Spec) 525.000 LF | 37.0000  19425.00] 41.0000  21525.00] 53.5100  28092.75
610-00024 Median Cover (4 In Pattern 5511.000 SF | 6.0000  33066.00] 6.7500  37199.25] 4.0700  22429.77
612-00001 Delin (Ty 1) 150.000 EACH]| 24.0000 3600.00] 24.5000 3675.00] 27.2100 4081.50
612-00002 Delin (Ty 11) 50.000 EACH] 22.0000 1100.00] 25.5000 1275.00] 28.3900 1419.50
612-00003 Delin (Ty I11) 25.000 EACH] 29.0000 725.00] 26.7000 667.50] 29.5700 739.25
613-00206 2 In Elec Cond (Bored) 2609.000 LF | 12.0000  31308.00] 10.5000  27394.50] 11.8100  30812.29
613-00306 3 In Elec Cond (Bored) 2609.000 LF | 15.0000  39135.00] 12.0000  31308.00]| 13.4700  35143.23
613-01200 2 In Elec Cond (P) 1449.000 LF | 5.7000 8259.30] 4.6000 6665.40] 5.1300 7433.37
613-01300 3 In Elec Cond (P) 1379.000 LF | 9.6000  13238.40] 6.7000 9239.30] 7.5900  10466.61
613-10000 Wiring 1.000 L S | 20000.0000  20000.00] 29000.0000  29000.00] 32521.7900  32521.79
613-32300 Light Std Steel (30 Ft) 4.000 EACH]| 4200.0000  16800.00] 3200.0000  12800.00] 3580.6700  14322.68
613-40010 Light Std Foundation 4.000 EACH]| 915.0000 3660.00] 650.0000 2600.00] 721.5800 2886.32
613-70250 Lumin HPS (250 W) 8.000 EACH] 350.0000 2800.00] 335.0000 2680.00] 374.9800 2999.84
614-00011 Sign Panel (CL 1) 632.000 SF | 18.7500  11850.00] 16.7500  10586.00] 18.6300  11774.16
614-00012 Sign Panel (CL I1) 907.000 SF | 22.0000  19954.00] 23.5000  21314.50] 26.0200  23600.14
614-00013 Sign Panel (CL 111) 108.000 SF | 27.0000 2916.00] 256000 2764.80] 28.3900 3066.12
614-01503 Steel Sign Supp (2-In Rd)( 21.000 EACH] 150.0000 3150.00] 160.0000 3360.00] 177 .4400 3726.24
614-01573 Steel Sign Supp (2-1/2 Rd 47.000 EACH]| 326.0000  15322.00] 330.0000  15510.00] 366.7000  17234.90
614-01583 Stl Sign Supp (2-1/2 In Rd 34.000 EACH] 370.0000  12580.00] 400.0000  13600.00] 443.5900  15082.06
614-70150 Ped Sig Face (16) (Countdo 12.000 EACH| 550.0000 6600.00] 545.0000 6540.00] 612.7500 7353.00
614-70336 Traf Sig Face (12-12-12) 51.000 EACH] 650.0000  33150.00] 645.0000  32895.00] 723.9400  36920.94
614-70448 Traf Sig Face (12-12-12-12 7.000 EACH] 1150.0000 8050.00]| 800.0000 5600.00| 900.2000 6301.40
614-72860 Ped Push Button 12.000 EACH| 160.0000 1920.00] 116.0000 1392.00] 130.1200 1561 .44
614-72866 Fire Preempt Unit + Timer 4.000 EACH]| 2950.0000  11800.00] 4150.0000  16600.00] 4638.2000  18552.80
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614-72886 Intersection Detect Sys (C 8.000 EACH] 7120.0000  56960.00] 7000.0000  56000.00] 7862.8100  62902.48
614-81140 Sig-Light Pole Steel (1-40 4.000 EACH] 16000.0000  64000.00] 14000.0000  56000.00] 15716.1600  62864.64
614-81150 Sig-Light Pole Steel (1-50 1.000 EACH| 15000.0000  15000.00|] 18125.0000  18125.00] 20266.8200  20266.82
614-81155 Sig-Light Pole Steel (1-55 2.000 EACH| 14510.0000  29020.00] 19330.0000  38660.00] 21616.5300  43233.06
614-81175 Sig-Light Pole Steel (1-75 1.000 EACH| 23500.0000  23500.00] 22000.0000  22000.00] 24636.5000  24636.50
614-81260 Sig-Light Pole Steel (2-60 2.000 EACH| 35000.0000  70000.00] 28500.0000  57000.00] 31936.2500  63872.50
614-84000 Traf Sig Ped Pole Steel 6.000 EACH] 1300.0000 7800.00] 860.0000 5160.00] 961.7100 5770.26
614-86105 Telemetry (Field) 4.000 EACH| 1080.0000 4320.00] 1795.0000 7180.00] 2008.5800 8034.32
614-86246 Ctrler (Ty 170E-HC11) 4.000 EACH] 19650.0000  78600.00] 16100.0000  64400.00] 18009.8300  72039.32
614-86800 Uninterrupted Power Supply 4.000 EACH]| 6650.0000  26600.00] 5025.0000  20100.00] 5617.6500  22470.60
616-30024 24 In Trash Guard 1.000 EACH] 1500.0000 1500.00] 490.0000 490.00]| 4060600 406.06
620-00002 Field Office (CL 2) 1.000 EACH| 18800.0000  18800.00] 40000.0000  40000.00] 22830.5900  22830.59
620-00011 Field Lab (CL 1) 1.000 EACH| 10000.0000  10000.00|] 35000.0000  35000.00] 19339.2800  19339.28
620-00020 Sanitary Facility 2.000 EACH] 1550.0000 3100.00] 1200.0000 2400.00] 1577 .9900 3155.98
621-00450 Detour Pvmt 2311.000 SY | 35.0000  80885.00 31.2500  72218.75 48.2800 111575.08
625-00000 Const Surveying 1.000 L S | 10000.0000  10000.00] 35000.0000  35000.00] 37361.0800  37361.08
626-00000 Mobi lization 1.000 L S | 150000.0000 150000.00] 240000.0000 240000.00] 260699.7500 260699.75
626-01000 Public Info Services 1.000 L S | 8100.0000 8100.00] 4200.0000 4200.00] 15969.3100  15969.31
627-00005 Epoxy Pvmt Mkg 109.000 GAL | 76.5000 8338.50] 135.0000  14715.00] 118.2900  12893.61
627-00011 Pvmt Mkg Paint (Waterborne 145.000 GAL | 35.5000 5147.50] 44.5000 6452.50] 49.6800 7203.60
627-30405 Preform Thermoplastic Pvmt 1096.000 SF | 14.5000  15892.00] 11.2000  12275.20] 11.5300  12636.88
627-30410 Preform Thermoplastic Pvmt 1682.000 SF | 9.5000  15979.00] 9.6000  16147.20 8.8700  14919.34
629-01031 Survey Monument (Ty 3A) 2.000 EACH] 400.0000 800.00] 790.0000 1580.00] 2957.2800 5914 .56
630-00000 Flagging 3200.000 HOUR| 20.0000  64000.00] 21.0000  67200.00] 26.0200  83264.00
630-00007 Traf Ctrl Inspection 60.000 DAY | 75.0000 4500.00| 150.0000 9000.00]| 88.7200 5323.20
630-00012 Traf Ctrl Mgmt 141.000 DAY | 420.0000  59220.00] 715.0000  100815.00] 591.4600  83395.86
630-80341 Const Traf Sign (A) 38.000 EACH| 46.5000 1767.00] 56.0000 2128.00] 29.5700 1123.66
630-80342 Const Traf Sign (B) 90.000 EACH] 52.5000 4725_00] 99.0000 8910.00] 29.5700 2661.30
630-80343 Const Traf Sign (C) 16.000 EACH| 59.0000 944.00] 133.0000 2128.00] 29.5700 473.12
630-80355 Port Mesg Panel 8.000 EACH| 4800.0000  38400.00] 4100.0000  32800.00] 2602.4100  20819.28
630-80358 Flash Arrow Panel (C Ty) 8.000 EACH] 1100.0000 8800.00] 1515.0000  12120.00] 946.3300 7570.64
630-80360 Drum Channel Dev 300.000 EACH| 26.5000 7950.00] 53.0000  15900.00] 29.5700 8871.00
630-80370 Conc Barrier (Temp) 2400.000 LF | 24.5000  58800.00] 19.0000  45600.00] 23.4000  56160.00
630-80380 Traffic Cone 300.000 EACH| 6.6000 1980.00] 12.0000 3600.00] 5.9100 1773.00
630-85010 Impact Atten (Temp) 2.000 EACH] 2750.0000 5500.00] 7000.0000  14000.00] 3548.7300 7097 .46
630-85020 Mobile Attenuator 1.000 EACH| 10000.0000  10000.00] 10700.0000  10700.00] 23658.2300  23658.23
630-86810 Traffic Signal (Temp) 4.000 EACH]| 5000.0000  20000.00|] 12400.0000  49600.00] 13970.1900  55880.76

|
SECTION TOTALS | $ 3,942,515.85| $ 4,476,746.10] $ 4,576,328.94
—————————————————————————————————————————————————————— e

|

CONTRACT TOTALS $ 3,942,515.85] $ 4,476,746.10] $ 4,576,328.94
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SECTION 0001 BID ITEMS | | |

| | |
201-00000 Clear and Grub 1.000 L S| 7250.0000 7250.00] 15000.0000 15000.00] 8420.0000 8420.00
202-00004 Rem Steel H or Pipe Piling 12.000 LF | 32.5000 390.00] 35.0000 420.00] 63.0000 756.00
202-00010 Rem Tree 5.000 EACH] 491.0000 2455.00] 350.0000 1750.00] 325.0000 1625.00
202-00035 Rem Pipe 576.000 LF | 24 .0000 13824.00] 21.0000 12096.00] 10.5000 6048.00
202-00037 Rem of End Section 4_000 EACH] 277.0000 1108.00] 300.0000 1200.00] 465.0000 1860.00
202-00190 Rem of Conc Median Cover M 501.000 Sy | 5.2000 2605.20] 12.0000 6012.00] 6.5000 3256.50
202-00200 Rem Sidewalk 102.000 SY | 5.7000 581.40] 12.0000 1224 _00] 8.5000 867.00
202-00203 Rem Curb and Gutter 1361.000 LF | 2.2500 3062.25] 3.7500 5103.75] 4.0000 5444 .00
202-00206 Rem Conc Curb Ramp 39.000 Sy | 7.4500 290.55] 12.0000 468.00] 13.0000 507.00
202-00220 Rem Asphalt Mat 23864.000 SY | 3.8000 90683.20] 2.5000 59660.00] 2.6000 62046.40
202-00240 Rem Asphalt Mat (Planing) 5320.000 SY | 3.9500 21014 .00] 5.2500 27930.00] 3.4700 18460.40
202-00250 Rem Pavement Marking 4735.000 SF | 2.1000 9943 .50] 2.1000 9943 .50] 2.5000 11837.50
202-00810 Rem Ground Sign 63.000 EACH] 52.5000 3307.50] 52.0000 3276.00] 89.0000 5607 .00
202-00821 Rem Sign Panel 1.000 EACH] 52.5000 52_50] 55.0000 55.00] 142 .5000 142 .50
202-00827 Rem of Pull Box 29.000 EACH] 82.0000 2378.00] 85.0000 2465.00] 84 .0000 2436 .00
202-00840 Rem Traf Sig Pole 12.000 EACH] 1520.0000 18240.00] 1500.0000 18000.00] 1557.0000 18684 .00
202-00848 Rem Traf Sig Control+Cab 4_000 EACH] 266.0000 1064 .00] 270.0000 1080.00] 272 .0000 1088.00
202-00858 Rem Pedestal Pole 4.000 EACH] 94 .5000 378.00] 580.0000 2320.00] 96.5000 386.00
202-01000 Rem Fence 423.000 LF | 4_.2000 1776.60]| 2.2000 930.60] 2.0000 846.00
202-04002 Clean Culvert 12.000 EACH] 1470.0000 17640.00] 3200.0000 38400.00] 743.5000 8922.00
203-00000 Uncl Excav 350.000 CY | 11.5000 4025.00] 10.0000 3500.00] 10.0000 3500.00
203-00010 Uncl Excav (CIP) 27500.000 CY | 9.7000 266750.00] 7.6500 210375.00] 9.7500 268125.00
203-00062 Emb Matl (CIP) (Spec) 17651.000 CY | 20.0000 353020.00] 15.0000 264765.00] 15.1700 267765.67
203-01100 Proof Rolling 10.000 HOUR] 65.0000 650.00] 85.0000 850.00] 86.5000 865.00
203-01510 Backhoe 50.000 HOUR] 120.0000 6000.00] 150.0000 7500.00] 95.0000 4750.00
203-01550 Dozing 50.000 HOUR] 116.0000 5800.00] 150.0000 7500.00] 145.5000 7275.00
203-01594 Combination Loader 50.000 HOUR] 67.5000 3375.00] 150.0000 7500.00] 105.5000 5275.00
203-01597 Potholing 30.000 HOUR] 189.0000 5670.00] 250.0000 7500.00] 196.5000 5895.00
206-00000 Str Excav 239.000 CcY | 9.8000 2342 .20] 10.7500 2569.25] 11.0000 2629.00
206-00100 Str Bkfl (CL 1) 263.000 CY | 24 .0000 6312.00] 32.0000 8416.00] 27 .0000 7101.00
206-00360 Mechanical Reinforcement o 142 .000 CY | 16.0000 2272 .00] 21.0000 2982.00] 53.0000 7526.00
207-00205 Topsoil 8460.000 CY | 7 .5500 63873.00] 6.0000 50760.00] 4.4000 37224 .00
207-00305 Wetland Topsoil 185.000 CY | 7.1000 1313.50] 6.5000 1202.50] 6.5000 1202.50
207-00310 Stockpile Wetland Topsoil 185.000 CY | 6.5000 1202.50] 6.5000 1202.50] 6.5000 1202.50
208-00002 Erosion Log (12 1In) 1220.000 LF | 2.8000 3416.00] 4 .5000 5490.00] 4 .5000 5490.00
208-00007 Erosion Log (8 In) 300.000 LF | 2.6000 780.00] 3.5000 1050.00] 3.0000 900.00
208-00009 Erosion Log (20 1In) 1195.000 LF | 5.0500 6034.75] 6.0000 7170.00] 5.0000 5975.00
208-00020 Silt Fence 2260.000 LF | 0.9500 2147 .00] 1.0000 2260.00] 1.5000 3390.00
208-00033 Sediment Trap 2.000 EACH] 946 .0000 1892.00] 1200.0000 2400.00] 652.5000 1305.00
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208-00034 Gravel Bag 1000.000 LF | 5.4000 5400.00] 7.0000 7000.00] 0.5500 550.00
208-00040 Check Dam 12.000 EACH] 421.0000 5052.00] 325.0000 3900.00] 322.0000 3864 .00
208-00045 Conc Washout Str 8.000 EACH] 615.0000 4920.00] 750.0000 6000.00] 1054 .5000 8436.00
208-00070 Vehicle Tracking Pad 8.000 EACH] 1420.0000 11360.00] 2300.0000 18400.00] 1501.5000 12012.00
208-00103 Removal and Disposal of Se 50.000 HOUR] 42.0000 2100.00] 45.0000 2250.00] 81.0000 4050.00
208-00105 Removal and Disposal of Se 30.000 HOUR] 63.0000 1890.00] 90.0000 2700.00] 78.0000 2340.00
208-00106 Sweeping (Sediment Removal 200.000 HOUR] 89.5000 17900.00] 275.0000 55000.00] 191.0000 38200.00
208-00107 Rem Trash 50.000 HOUR] 42 .0000 2100.00] 82.0000 4100.00] 105.5000 5275.00
208-00206 Erosion Control Supervisor 141.000 DAY | 126.0000 17766.00] 125.0000 17625.00] 98.0000 13818.00
210-00810 Res Ground Sign 1.000 EACH] 368.0000 368.00] 375.0000 375.00] 214.0000 214.00
210-04010 Adj Manhole 1.000 EACH] 451.0000 451.00] 460.0000 460.00] 294 .0000 294 .00
210-04020 Modify Inlet 1.000 EACH] 1510.0000 1510.00] 1900.0000 1900.00] 1818.0000 1818.00
210-04050 Adj Valve Box 2.000 EACH] 229.0000 458.00] 215.0000 430.00] 181.0000 362.00
212-00006 Seeding (Native) 19.400 ACRE] 714.0000 13851.60] 430.0000 8342.00] 443 .0000 8594 .20
212-00028 Seeding (Wetlands) 0.250 ACRE] 4470.0000 1117.50] 3200.0000 800.00] 3273.0000 818.25
213-00002 Mulching (Weed Free Hay) 12.550 ACRE] 501.0000 6287 .55] 560.0000 7028.00] 577 .0000 7241.35
213-00012 Spray-on Mulch Blanket 9.800 ACRE] 3440.0000 33712.00] 2800.0000 27440.00] 2891.0000 28331.80
213-00061 Mullch Tackifier 2455.000 LB | 2.4000 5892.00] 2.4000 5892.00] 2.5000 6137.50
214-00225 Deciduous Tree (2.5 In C) 6.000 EACH] 605.0000 3630.00] 380.0000 2280.00] 388.5000 2331.00
214-00350 Deciduous Shrub (5 Gal) 18.000 EACH] 28.5000 513.00] 38.0000 684.00] 39.0000 702.00
214-01200 Plant (Tubeling) 2000.000 EACH] 2.1000 4200.00] 2.5000 5000.00] 2.5000 5000.00
216-00201 Soil Reten Blanket (S-C)(B 6600.000 SY | 1.7000 11220.00] 1.9000 12540.00] 1.9500 12870.00
217-00020 Herbicide Treatment 10.000 HOUR] 73.0000 730.00] 150.0000 1500.00] 158.0000 1580.00
240-00010 Rem of Nests 10.000 HOUR] 58.0000 580.00] 195.0000 1950.00] 105.5000 1055.00
240-00020 Netting 22.000 sy | 9.4500 207.90] 35.0000 770.00] 5.5000 121.00
304-06007 ABC (CL 6) 6663.000 CY | 24 .5000 163243 .50] 24 .0000 159912.00] 24 .0000 159912.00
403-00720 HMA (Patching) (Asph) 15.000 TON | 178.0000 2670.00] 160.0000 2400.00] 145.5000 2182 .50
403-34751 HMA (Gr SX) (75) (PG 64-28 959.000 TON | 100.0000 95900.00] 90.0000 86310.00] 90.5000 86789.50
412-01200 Conc Pvmt (12 In) 23875.000 SY | 52.0000 1241500.00] 49.8000 1188975.00] 53.6000 1279700.00
412-01220 Conc Pvmt (12 In) (Fast Tr 1894.000 SY | 71.0000 134474 .00] 70.0000 132580.00] 77 .5000 146785.00
420-00000 Geomembrane 127.000 SY | 8.4000 1066.80] 10.5000 1333.50] 26.5000 3365.50
420-00102 Geotextile (Er Cont) (CL 1 357.000 Sy | 2.7000 963.90] 3.2000 1142 .40] 3.5000 1249.50
420-00400 Media Filter Drain (MFD) m 240.000 CcY | 315.0000 75600.00] 105.0000 25200.00] 91.5000 21960.00
503-00018 Drilled Caisson (18 In) 24.000 LF | 65.0000 1560.00] 66.0000 1584 .00] 66.5000 1596.00
503-00036 Drilled Caisson (36 In) 60.000 LF | 247 .0000 14820.00] 250.0000 15000.00] 252 .5000 15150.00
503-00042 Drilled Caisson (42 In) 17.000 LF | 290.0000 4930.00] 290.0000 4930.00] 296.5000 5040.50
503-00048 Drilled Caisson (48 In) 84.000 LF | 316.0000 26544 .00] 320.0000 26880.00] 323.5000 27174 .00
503-00054 Drilled Caisson (54 In) 21.000 LF | 397.0000 8337.00] 400.0000 8400.00] 406.0000 8526.00
504-04410 Block Facing 517.000 SF | 24 .0000 12408.00] 69.0000 35673.00] 28.0000 14476.00
506-00206 Riprap (6 In) 30.000 CY | 88.0000 2640.00] 52.0000 1560.00] 62.5000 1875.00

|

506-00212 Riprap (12 1In) 139.000 CY 88.0000 12232.00] 59.0000 8201.00] 53.0000 7367.00
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514-00000 Pipe Railing 96.000 LF | 69.0000 6624.00] 169.0000  16224.00] 118.0000  11328.00
601-03050 Conc CL D (Wall) 88.200 CY | 171.0000  15082.20] 380.0000  33516.00] 631.0000  55654.20
602-00020 Reinf Steel (Epoxy) 285.000 LB | 3.2500 926.25] 2.4000 684.00] 2.0000 570.00
603-01185 18 In RCP (CIP) 503.000 LF | 56.0000  28168.00] 39.0000  19617.00] 51.0000  25653.00
603-01245 24 In RCP (CIP) 58.000 LF | 58.0000 3364.00] 72.0000 4176.00] 61.0000 3538.00
603-01365 36 In RCP (CIP) 82.000 LF | 85.0000 6970.00] 100.0000 8200.00] 106.5000 8733.00
603-03240 24 In RCP Spec 8.000 LF | 131.0000 1048.00] 165.0000 1320.00] 72.5000 580.00
603-05018 18 In RCES 9.000 EACH] 543.0000 4887.00] 1200.0000  10800.00]| 915.5000 8239.50
603-05024 24 In RCES 2.000 EACH] 646.0000 1292.00] 1700.0000 3400.00] 1556.0000 3112.00
603-05036 36 In RCES 2.000 EACH] 854.0000 1708.00] 2800.0000 5600.00]| 2097 .5000 4195.00
603-15036 36 In Equiv CSPA 425.000 LF | 71.5000  30387.50] 85.0000  36125.00] 68.0000  28900.00
603-31336 36 In Equiv Arch SES 4.000 EACH]| 977.0000 3908.00] 10500000 4200.00] 907.5000 3630.00
604-00511 Inlet Ty D (Spec) (10 Ft) 2.000 EACH| 24300.0000  48600.00] 14850.0000  29700.00] 8035.5000  16071.00
604-13005 Inlet Ty 13 (5 Ft) 1.000 EACH] 3350.0000 3350.00] 2200.0000 2200.00] 3376.0000 3376.00
604-30005 MH Slab Base (5 Ft) 1.000 EACH] 2240.0000 2240.00] 2100.0000 2100.00] 2011.5000 2011.50
605-00081 8 In PP Underdrain (Specia 800.000 LF | 17.5000  14000.00] 32.0000  25600.00] 17.5000  14000.00
606-00301 Gdrail Ty 3 (6-3) 250.000 LF | 16.0000 4000.00] 15.5000 3875.00] 16.0000 4000.00
606-00710 Gdrail Ty 7 (Sty CA) 100.000 LF | 79.0000 7900.00] 103.0000  10300.00] 68.0000 6800.00
606-01370 Transition Ty 3G 2.000 EACH] 1100.0000 2200.00] 1100.0000 2200.00] 1122.5000 2245 .00
606-02003 End Anchor (Nonflared) 1.000 EACH] 1950.0000 1950.00] 19950000 1995.00] 2022.0000 2022.00
607-00020 Corner and Line Br Post (S 9.000 EACH] 131.0000 1179.00] 250.0000 2250.00] 256.5000 2308.50
607-01000 Fence BW MP 480.000 LF | 1.5000 720.00] 5.7500 2760.00] 5.5000 2640.00
607-01055 Fence Wire TWP 500.000 LF | 2.9500 1475.00] 5.0000 2500.00] 5.0000 2500.00
607-11525 Fence (Plastic) 2295.000 LF | 2.3500 5393.25] 3.5000 8032.50] 3.5000 8032.50
607-52905 End Post (CL) 2.000 EACH] 142.0000 284.00] 200.0000 400.00] 202.0000 404.00
607-53149 Fence CL (Spec) (48 In) 250.000 LF | 38.5000 9625.00]| 15.8000 3950.00] 16.0000 4000.00
608-00006 Conc Sidewalk (6 In) 654.000 SY | 28.5000  18639.00] 40.0000  26160.00] 42.5000  27795.00
608-00010 Conc Curb Ramp 119.000 SY | 58.0000 6902.00] 95.0000  11305.00] 81.0000 9639.00
608-00015 Detectable Warnings 77.000 SF | 37.0000 2849.00] 80.0000 6160.00] 35.0000 2695.00
609-21010 C and G Ty 2 I-B 28.000 LF | 240000 672.00] 17.0000 476.00] 20.0000 560.00
609-21011 C and G Ty 2 I1-M 1190.000 LF | 15.5000  18445.00] 19.0000  22610.00] 16.0000  19040.00
609-21021 C and G Ty 2 I1-M 606.000 LF | 21.0000  12726.00] 23.0000  13938.00] 17.0000  10302.00
609-23000 Gutter (Special) 526.000 LF | 55.5000  29193.00] 57.0000  29982.00] 1.0000 526.00
609-24000 Gutter Ty 2 (Spec) 525.000 LF | 55.5000  29137.50] 57.0000  29925.00] 69.0000  36225.00
610-00024 Median Cover (4 In Pattern 5511.000 SF | 4.8400  26673.24| 6.0000  33066.00] 6.5000  35821.50
612-00001 Delin (Ty 1) 150.000 EACH]| 17.0000 2550.00] 17.0000 2550.00] 17.0000 2550.00
612-00002 Delin (Ty 11) 50.000 EACH] 18.0000 900.00] 18.0000 900.00] 18.0000 900.00
612-00003 Delin (Ty 111) 25.000 EACH] 19.0000 475.00] 18.0000 450.00] 19.0000 475.00
613-00206 2 In Elec Cond (Bored) 2609.000 LF | 10.5000  27394.50] 10.0000  26090.00] 10.5000  27394.50
613-00306 3 In Elec Cond (Bored) 2609.000 LF 12.0000  31308.00] 12.0000  31308.00] 12.0000  31308.00

I ) ) ) ) ) )
613-01200 2 In Elec Cond (P) 1449.000 LF | 4.5500 6592.95| 4.5000 6520.50] 4.5000 6520.50
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613-01300 3 In Elec Cond (P) 1379.000 LF | 6.7500 9308.25] 6.9000 9515.10] 7.0000 9653.00
613-10000 Wiring 1.000 L S| 28900.0000 28900.00] 29250.0000 29250.00] 29538.5000 29538.50
613-32300 Light Std Steel (30 Ft) 4.000 EACH] 3180.0000 12720.00] 3200.0000 12800.00] 3252.0000 13008.00
613-40010 Light Std Foundation 4_000 EACH] 641.0000 2564 .00] 650.0000 2600.00] 655.5000 2622 .00
613-70250 Lumin HPS (250 W) 8.000 EACH] 333.0000 2664.00] 340.0000 2720.00] 340.5000 2724.00
614-00011 Sign Panel (CL I) 632.000 SF | 17.0000 10744.00] 17.0000 10744.00] 17.0000 10744 .00
614-00012 Sign Panel (CL I11) 907.000 SF | 21.0000 19047.00] 21.0000 19047.00] 21.0000 19047.00
614-00013 Sign Panel (CL II11) 108.000 SF | 23.0000 2484 .00] 23.0000 2484 .00] 23.5000 2538.00
614-01503 Steel Sign Supp (2-1In Rd)( 21.000 EACH] 100.0000 2100.00] 99.0000 2079.00] 101.0000 2121.00
614-01573 Steel Sign Supp (2-1/2 Rd 47.000 EACH] 289.0000 13583.00] 290.0000 13630.00] 292.0000 13724.00
614-01583 Stl Sign Supp (2-1/2 In Rd 34_.000 EACH] 368.0000 12512.00] 375.0000 12750.00] 371.5000 12631.00
614-70150 Ped Sig Face (16) (Countdo 12.000 EACH] 545_.0000 6540.00] 550.0000 6600.00] 556.5000 6678.00
614-70336 Traf Sig Face (12-12-12) 51.000 EACH] 643.0000 32793.00] 650.0000 33150.00] 657 .5000 33532.50
614-70448 Traf Sig Face (12-12-12-12 7.000 EACH] 800.0000 5600.00] 800.0000 5600.00] 817.5000 5722 .50
614-72860 Ped Push Button 12.000 EACH 116.0000 1392.00] 115.0000 1380.00] 118.0000 1416.00
614-72866 Fire Preempt Unit + Timer 4_000 EACH] 4120.0000 16480.00] 4200.0000 16800.00] 4213.0000 16852.00
614-72886 Intersection Detect Sys (C 8.000 EACH] 6990.0000 55920.00] 7100.0000 56800.00] 7141 .5000 57132.00
614-81140 Sig-Light Pole Steel (1-40 4_000 EACH] 14000.0000 56000.00] 13950.0000 55800.00] 14274 .5000 57098.00
614-81150 Sig-Light Pole Steel (1-50 1.000 EACH] 18000.0000 18000.00] 18250.0000 18250.00] 18408.0000 18408.00
614-81155 Sig-Light Pole Steel (1-55 2.000 EACH] 19200.0000 38400.00] 19500.0000 39000.00] 19633.5000 39267.00
614-81175 Sig-Light Pole Steel (1-75 1.000 EACH] 21900.0000 21900.00] 22000.0000 22000.00] 22376.5000 22376.50
614-81260 Sig-Light Pole Steel (2-60 2.000 EACH] 28400.0000 56800.00] 28750.0000 57500.00] 29004 .5000 58009.00
614-84000 Traf Sig Ped Pole Steel 6.000 EACH] 855.0000 5130.00] 875.0000 5250.00] 873.5000 5241.00
614-86105 Telemetry (Field) 4_000 EACH] 1790.0000 7160.00] 1800.0000 7200.00] 1824 .5000 7298.00
614-86246 Ctrler (Ty 170E-HC11) 4.000 EACH] 16000.0000 64000.00] 16050.0000 64200.00] 16358.0000 65432.00
614-86800 Uninterrupted Power Supply 4_000 EACH] 4990.0000 19960.00] 5100.0000 20400.00] 5102.5000 20410.00
616-30024 24 In Trash Guard 1.000 EACH] 407 .0000 407 .00] 480.0000 480.00] 1481.0000 1481.00
620-00002 Field Office (CL 2) 1.000 EACH] 11700.0000 11700.00] 15000.0000 15000.00] 26454 .0000 26454 .00
620-00011 Field Lab (CL 1) 1.000 EACH] 13400.0000 13400.00] 15000.0000 15000.00] 6972 .5000 6972 .50
620-00020 Sanitary Facility 2.000 EACH] 767 .0000 1534.00] 2500.0000 5000.00] 1917.5000 3835.00
621-00450 Detour Pvmt 2311.000 SY | 24 .5000 56619.50] 49.0000 113239.00] 57.0000 131727.00
625-00000 Const Surveying 1.000 L S| 58600.0000 58600.00] 35000.0000 35000.00] 69033.5000 69033.50
626-00000 Mobilization 1.000 L S | 239000.0000 239000.00] 400000.0000 400000.00] 364000.0000 364000.00
626-01000 Public Info Services 1.000 L S| 14300.0000 14300.00] 14000.0000 14000.00] 14436 .5000 14436.50
627-00005 Epoxy Pvmt Mkg 109.000 GAL | 131.0000 14279.00] 130.0000 14170.00] 146 .0000 15914.00
627-00011 Pvmt Mkg Paint (Waterborne 145.000 GAL | 44 .0000 6380.00] 45.0000 6525.00] 49.0000 7105.00
627-30405 Preform Thermoplastic Pvmt 1096.000 SF | 11.0000 12056.00] 11.0000 12056.00] 12.5000 13700.00
627-30410 Preform Thermoplastic Pvmt 1682.000 SF | 9.4500 15894 _90] 9.5000 15979.00] 10.5000 17661.00
629-01031 Survey Monument (Ty 3A) 2.000 EACH] 470.0000 940.00] 800.0000 1600.00] 743.5000 1487.00
630-00000 Flagging 3200.000 HOUR] 24 .5000 78400.00] 24 .0000 76800.00] 26.0000 83200.00
630-00007 Traf Ctrl Inspection 60.000 DAY | 84 .0000 5040.00] 85.0000 5100.00] 90.5000 5430.00
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TABULATION OF BIDS

LETTING NO. : 20120726 CONTRACT ID : C16884 COUNTIES : BOULDER, REGION 4
LETTING DATE : 07/26/12 REGION t 4
LETTING TIME : 10:00 AM

I 3 ) 065A I 4) 854A I 5) 692A

| CONCRETE WORKS OF COLORAD|LAWSON CONSTRUCTION COMPANEW DESIGN CONSTRUCTION C

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-00012 Traf Ctrl Mgmt 141.000 DAY | 683.0000  96303.00] 690.0000  97290.00] 736.5000  103846.50
630-80341 Const Traf Sign (A) 38.000 EACH| 10.5000 399.00] 10.5000 399.00] 11.5000 437.00
630-80342 Const Traf Sign (B) 90.000 EACH]| 10.5000 945.00] 10.7500 967.50] 11.5000 1035.00
630-80343 Const Traf Sign (C) 16.000 EACH| 10.5000 168.00] 10.7500 172.00] 11.5000 184.00
630-80355 Port Mesg Panel 8.000 EACH| ~ 2100.0000  16800.00|]  2100.0000  16800.00|]  2265.5000  18124.00
630-80358 Flash Arrow Panel (C Ty) 8.000 EACH]| 52.5000 420.00] 53.0000 424.00] 56.5000 452.00
630-80360 Drum Channel Dev 300.000 EACH| 10.5000 3150.00] 10.5000 3150.00] 11.5000 3450.00
630-80370 Conc Barrier (Temp) 2400.000 LF | 19.5000  46800.00] 30.0000  72000.00]| 18.5000  44400.00
630-80380 Traffic Cone 300.000 EACH| 1.0500 315.00] 1.1000 330.00] 1.0000 300.00
630-85010 Impact Atten (Temp) 2.000 EACH| 1890.0000 3780.00]  2500.0000 5000.00]  2039.0000 4078.00
630-85020 Mobile Attenuator 1.000 EACH|  3150.0000 3150.00]  3200.0000 3200.00]  3398.5000 3398.50
630-86810 Traffic Signal (Temp) 4.000 EACH|  12400.0000  49600.00] 13000.0000  52000.00] 19364.0000  77456.00

I I I
SECTION TOTALS I $ 4,581,844 .44] $ 4,689,168.60] $ 4,734,913.77
—————————————————————————————————————————————————————— e e e

|

CONTRACT TOTALS $ 4,581,844 .44] $ 4,689,168.60] $ 4,734,913.77
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LETTING NO. : 20120726 CONTRACT ID : C16884 COUNTIES : BOULDER, REGION 4
LETTING DATE : 07/26/12 REGION t 4
LETTING TIME : 10:00 AM

I( 6 ) S4792 IC 7 ) 865A I
IVILLALOBOS CONCRETE INC. [CONCRETE EXPRESS, INC. |
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT |

------------------------------------------------------ e+

SECTION 0001  BID ITEMS I I I
| | |

201-00000 Clear and Grub 1.000 L S | 19608.0400  19608.04] 15000.0000  15000.00]

202-00004 Rem Steel H or Pipe Piling 12.000 LF | 300.0000 3600.00] 55.0000 660.00]|

202-00010 Rem Tree 5.000 EACH] 393.3300 1966.65| 1500.0000 7500.00]

202-00035 Rem Pipe 576.000 LF | 64.9100  37388.16] 21.0000  12096.00]

202-00037 Rem of End Section 4.000 EACH]| 373.0600 1492 24| 190.0000 760.00]

202-00190 Rem of Conc Median Cover M 501.000 SY | 12.0000 6012.00]| 10.2000 5110.20]

202-00200 Rem Sidewalk 102.000 SY | 12.0000 122400 8.4000 856.80]

202-00203 Rem Curb and Gutter 1361.000 LF | 9.0000  12249.00] 5.0000 6805.00|

202-00206 Rem Conc Curb Ramp 39.000 SY | 22.0000 858.00]| 13.3000 518.70]

202-00220 Rem Asphalt Mat 23864.000 SY | 4.5000 107388.00] 5.0000  119320.00]

202-00240 Rem Asphalt Mat (Planing) 5320.000 SY | 6.7500  35910.00] 4.0000  21280.00]

202-00250 Rem Pavement Marking 4735.000 SF | 2.1900  10369.65]| 2.4000  11364.00]

202-00810 Rem Ground Sign 63.000 EACH| 65.5800 4131.54] 65.0000 4095.00]

202-00821 Rem Sign Panel 1.000 EACH] 65.5800 65.58]| 56.0000 56.00]|

202-00827 Rem of Pull Box 29.000 EACH]| 85.2600 2472 .54] 90.0000 2610.00]

202-00840 Rem Traf Sig Pole 12.000 EACH| 1583.8000  19005.60]| 1610.0000  19320.00]

202-00848 Rem Traf Sig Control+Cab 4.000 EACH| 276.5400 1106.16] 290.0000 1160.00]

202-00858 Rem Pedestal Pole 4.000 EACH| 98.3700 303.48]| 100.0000 400.00]

202-01000 Rem Fence 423.000 LF | 2.2400 947.52| 2.3000 972.90]

202-04002 Clean Culvert 12.000 EACH| 1182.3500  14188.20] 500.0000 6000.00]|

203-00000 Uncl Excav 350.000 CY | 9.8400 3444 00| 22.0000 7700.00]

203-00010 Uncl Excav (CIP) 27500.000 CY | 7.6500 210375.00] 9.5000 261250.00]

203-00062 Emb Matl (CIP) (Spec) 17651.000 CY | 15.3000  270060.30] 22.5000 397147.50]

203-01100 Proof Rolling 10.000 HOUR| 87.4400 874.40| 150.0000 1500.00]|

203-01510 Backhoe 50.000 HOUR] 109.3000 5465.00] 105.0000 5250.00]

203-01550 Dozing 50.000 HOUR| 131.1600 6558.00| 135.0000 6750.00]|

203-01594 Combination Loader 50.000 HOUR] 109.3000 5465.00] 140.0000 7000.00]

203-01597 Potholing 30.000 HOUR] 173.7900 5213.70] 230.0000 6900.00|

206-00000 Str Excav 239.000 CY | 10.9300 2612.27] 11.0000 2629.00]

206-00100 Str Bkfl (CL 1) 263.000 CY | 16..4000 4313.20] 29.0000 7627.00]

206-00360 Mechanical Reinforcement o 142.000 CY | 27.3300 3880.86] 55.0000 7810.00]|

207-00205 Topsoil 8460.000 CY | 4.3700  36970.20] 5.0000  42300.00]

207-00305 Wetland Topsoill 185.000 CY | 6.5600 1213.60]| 10.0000 1850.00]|

207-00310 Stockpile Wetland Topsoil 185.000 CY | 6.5600 1213.60] 12.0000 2220.00]

208-00002 Erosion Log (12 In) 1220.000 LF | 2.9000 3538.00] 3.5000 4270.00]

208-00007 Erosion Log (8 In) 300.000 LF | 2.6800 804.00]| 3.6000 1080.00]|

208-00009 Erosion Log (20 In) 1195.000 LF | 5.2500 6273.75] 6.0000 7170.00]

208-00020 Silt Fence 2260.000 LF | 1.0100 2282 60| 1.6500 3729.00]

208-00033 Sediment Trap 2.000 EACH| 16991.6000  33983.20] 750.0000 1500.00]|
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LETTING NO. : 20120726 CONTRACT ID : C16884 COUNTIES : BOULDER, REGION 4
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1 6 ) S4792 IC 7 ) 865A |
IVILLALOBOS CONCRETE INC. |CONCRETE EXPRESS, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT |
------------------------------------------------------ e+
208-00034 Gravel Bag 1000.000 LF | 5.6300 5630.00] 6.5000 6500.00]
208-00040 Check Dam 12.000 EACH| 437.2100 5246.52| 550.0000 6600.00]
208-00045 Conc Washout Str 8.000 EACH| 901.5800 7212.64]| 1000.0000 8000.00]|
208-00070 Vehicle Tracking Pad 8.000 EACH] 1304.1400  10433.12] 1800.0000  14400.00]
208-00103 Removal and Disposal of Se 50.000 HOUR|] 49.1900 2459.50] 45.0000 2250.00]
208-00105 Removal and Disposal of Se 30.000 HOUR| 92.9100 2787.30] 120.0000 3600.00]
208-00106 Sweeping (Sediment Removal 200.000 HOUR| 163.9500  32790.00] 190.0000  38000.00]
208-00107 Rem Trash 50.000 HOUR| 131.1100 6555.50] 135.0000 6750.00]
208-00206 Erosion Control Supervisor 141.000 DAY | 546.5100  77057.91] 175.0000  24675.00]
210-00810 Res Ground Sign 1.000 EACH] 163.9500 163.95] 440.0000 440.00]
210-04010 Adj Manhole 1.000 EACH] 475.4700 475 .47 450.0000 450.00]|
210-04020 Modify Inlet 1.000 EACH] 1967 . 4500 1967.45] 820.0000 820.00]
210-04050 Adj Valve Box 2.000 EACH| 218.6100 437.22] 285.0000 570.00]
212-00006 Seeding (Native) 19.400 ACRE| 742.1600  14397.90] 880.0000  17072.00]
212-00028 Seeding (Wetlands) 0.250 ACRE] 4645 3600 1161.34] 5125.0000 1281.25]
213-00002 Mulching (Weed Free Hay) 12.550 ACRE| 520.5200 6532.53] 530.0000 6651.50]
213-00012 Spray-on Mulch Blanket 9.800 ACRE] 3578.5700  35069.99] 3730.0000  36554.00]
213-00061 Mulch Tackifier 2455.000 LB | 2.5100 6162.05] 2.5500 6260.25]
214-00225 Deciduous Tree (2.5 In C) 6.000 EACH] 628.4900 3770.94] 640.0000 3840.00]
214-00350 Deciduous Shrub (5 Gal) 18.000 EACH| 29.5100 531.18] 31.0000 558.00]
214-01200 Plant (Tubeling) 2000.000 EACH| 3.5000 7000.00] 3.9000 7800.00]
216-00201 Soil Reten Blanket (S-C)(B 6600.000 SY | 1.7800  11748.00] 1.9500  12870.00]
217-00020 Herbicide Treatment 10.000 HOUR| 75.9700 759.70] 165.0000 1650.00]
240-00010 Rem of Nests 10.000 HOUR| 78.6700 786.70] 122.0000 1220.00]
240-00020 Netting 22.000 SY | 11.9200 262.24] 17.0000 374.00]
304-06007 ABC (CL 6) 6663.000 CY | 24.3200 162044.16] 27.0000  179901.00]
403-00720 HMA (Patching) (Asph) 15.000 TON | 191.2800 2869.20] 151.0000 2265.00]
403-34751 HMA (Gr SX) (75) (PG 64-28 959.000 TON | 104.8300 100531.97] 96.0000  92064.00]
412-01200 Conc Pvmt (12 In) 23875.000 SY | 53.0000 1265375.00] 51.9000 1239112.50]
412-01220 Conc Pvmt (12 In) (Fast Tr 1894.000 SY | 83.0000 157202.00] 87.3000  165346.20]
420-00000 Geomembrane 127.000 SY | 13.1700 1672.59] 31.5000 4000.50]
420-00102 Geotextile (Er Cont) (CL 1 357.000 SY | 6.0000 2142.00] 2.1000 749.70]
420-00400 Media Filter Drain (MFD) m 240.000 CY | 109.3000  26232.00] 115.0000  27600.00]
503-00018 Drilled Caisson (18 In) 24.000 LF | 67.7700 1626.48| 79.0000 1896.00]
503-00036 Drilled Caisson (36 In) 60.000 LF | 256.8600  15411.60] 270.0000  16200.00]
503-00042 Drilled Caisson (42 In) 17.000 LF | 301.6800 5128.56| 317.0000 5389.00]
503-00048 Drilled Caisson (48 In) 84.000 LF | 329.0000  27636.00] 350.0000  29400.00]
503-00054 Drilled Caisson (54 In) 21.000 LF | 413.1600 8676.36] 437.0000 9177.00]
504-04410 Block Facing 517.000 SF | 27.3300  14129.61] 29.5000  15251.50]
506-00206 Riprap (6 In) 30.000 CY | 81.0200 2430.60] 60.0000 1800.00]
|

506-00212 Riprap (12 In) 139.000 CY 86.3400  12001.26] 60.0000 8340.00]|
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| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT|
------------------------------------------------------ e+
514-00000 Pipe Railing 96.000 LF | 174.1700  16720.32] 176.0000  16896.00]
601-03050 Conc CL D (Wall) 88.200 CY | 393.4900  34705.82] 585.0000  51597.00]
602-00020 Reinf Steel (Epoxy) 285.000 LB | 13.1100 3736.35] 1.1000 313.50]
603-01185 18 In RCP (CIP) 503.000 LF | 40.4400  20341.32] 110.0000  55330.00]
603-01245 24 In RCP (CIP) 58.000 LF | 743300 4311.14] 87.0000 5046.00]
603-01365 36 In RCP (CIP) 82.000 LF | 103.8400 8514.88]| 112.0000 9184.00]|
603-03240 24 In RCP Spec 8.000 LF | 170.5100 1364.08] 175.0000 1400.00]
603-05018 18 In RCES 9.000 EACH| 1224.1900  11017.71] 1900.0000  17100.00]
603-05024 24 In RCES 2.000 EACH| 1748 .8400 3497.68]| 2050.0000 4100.00]
603-05036 36 In RCES 2.000 EACH| 2896.5200 5793.04] 2350.0000 4700.00]
603-15036 36 In Equiv CSPA 425.000 LF | 89.6300  38092.75] 130.0000  55250.00]
603-31336 36 In Equiv Arch SES 4.000 EACHJ| 1093.0300 4372_12] 2400.0000 9600.00]
604-00511 Inlet Ty D (Spec) (10 Ft) 2.000 EACH| 15302.3700  30604.74]| 5500.0000  11000.00]
604-13005 Inlet Ty 13 (5 Ft) 1.000 EACH| 2295.3600 2295.36| 3600.0000 3600.00]
604-30005 MH Slab Base (5 Ft) 1.000 EACH| 2186.0500 2186.05] 3400.0000 3400.00]
605-00081 8 In PP Underdrain (Specia 800.000 LF | 32.7900  26232.00] 29.0000  23200.00]
606-00301 Gdrail Ty 3 (6-3) 250.000 LF | 16.2300 4057.50] 16.6000 4150.00]|
606-00710 Gdrail Ty 7 (Sty CA) 100.000 LF | 70.0000 7000.00] 70.0000 7000.00]
606-01370 Transition Ty 3G 2.000 EACH] 1154 .4000 2308.80] 1275.0000 2550.00]
606-02003 End Anchor (Nonflared) 1.000 EACH| 2078.2800 2078.28] 2110.0000 2110.00]
607-00020 Corner and Line Br Post (S 9.000 EACH| 263.8000 2374.20] 270.0000 2430.00]
607-01000 Fence BW MP 480.000 LF | 5.9000 2832.00] 6.0000 2880.00]
607-01055 Fence Wire TWP 500.000 LF | 5.0800 2540.00| 5.2000 2600.00]
607-11525 Fence (Plastic) 2295.000 LF | 3.6600 8399.70] 4.1500 952425
607-52905 End Post (CL) 2.000 EACH| 207.9500 415.90] 215.0000 430.00]
607-53149 Fence CL (Spec) (48 In) 250.000 LF | 16.4000 4100.00] 16.6500 4162.50]
608-00006 Conc Sidewalk (6 In) 654.000 SY | 39.6500  25931.10] 43.1500  28220.10]
608-00010 Conc Curb Ramp 119.000 SY | 103.5800  12326.02] 60.0000 7140.00]
608-00015 Detectable Warnings 77.000 SF | 65.0000 5005.00] 35.0000 2695.00]|
609-21010 C and G Ty 2 I-B 28.000 LF | 10.4000 291.20] 16.5000 462.00]
609-21011 C and G Ty 2 I-M 1190.000 LF | 12.0000  14280.00] 15.0000  17850.00]
609-21021 C and G Ty 2 I1-M 606.000 LF | 35.0000  21210.00] 16.6000  10059.60]
609-23000 Gutter (Special) 526.000 LF | 12.0000 6312.00] 56.3000  29613.80]|
609-24000 Gutter Ty 2 (Spec) 525.000 LF | 67.7700  35579.25] 51.0000  26775.00]
610-00024 Median Cover (4 In Pattern 5511.000 SF | 5.5000  30310.50] 4.5000  24799.50]
612-00001 Delin (Ty 1) 150.000 EACH| 25.1400 3771.00] 19.2500 2887.50]
612-00002 Delin (Ty 11) 50.000 EACH]| 26.2300 1311.50] 20.0000 1000.00]
612-00003 Delin (Ty 111) 25.000 EACH| 27.3300 683.25] 20.5000 512.50]
613-00206 2 In Elec Cond (Bored) 2609.000 LF | 10.9100  28464.19]| 11.2000  29220.80]
613-00306 3 In Elec Cond (Bored) 2609.000 LF 12.4500  32482.05]| 12.8000  33395.20]

I ) ) ) )
613-01200 2 In Elec Cond (P) 1449.000 LF | 4.7400 6868.26]| 5.0000 7245.00]



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

: BOULDER, REGION 4

LETTING NO. : 20120726 CONTRACT 1D : C16884 COUNTIES
LETTING DATE : 07/26/12 REGION : 4
LETTING TIME : 10:00 AM
IC 6 ) S4792 IC 7 ) 865A |
| VILLALOBOS CONCRETE INC. JCONCRETE EXPRESS, INC. |
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
613-01300 3 In Elec Cond (P) 1379.000 LF | 7.0200 9680.58| 7.3000 10066.70]
613-10000 Wiring 1.000 L S| 30050.5800 30050.58] 30500.0000 30500.00]
613-32300 Light Std Steel (30 Ft) 4.000 EACH] 3308.5900 13234.36] 3380.0000 13520.00]
613-40010 Light Std Foundation 4_000 EACH] 666.7500 2667 .00] 680.0000 2720.00]
613-70250 Lumin HPS (250 W) 8.000 EACH] 346.4900 2771.92] 360.0000 2880.00]
614-00011 Sign Panel (CL I) 632.000 SF | 17.2200 10883.04] 18.6000 11755.20]
614-00012 Sign Panel (CL I1) 907.000 SF | 24._.0500 21813.35] 22.6000 20498.20]
614-00013 Sign Panel (CL I11) 108.000 SF | 26.2300 2832.84| 25.6000 2764 .80|
614-01503 Steel Sign Supp (2-1n Rd)( 21.000 EACH]| 163.9500 3442 _95] 105.0000 2205.00]
614-01573 Steel Sign Supp (2-1/2 Rd 47.000 EACH] 338.8400 15925.48] 316.0000 14852.00]
614-01583 Stl Sign Supp (2-1/2 In Rd 34_.000 EACH] 409.8900 13936.26] 401.0000 13634.00]
614-70150 Ped Sig Face (16) (Countdo 12.000 EACH] 566.1900 6794.28] 582.0000 6984.00]
614-70336 Traf Sig Face (12-12-12) 51.000 EACH] 668.9300 34115.43] 680.0000 34680.00]
614-70448 Traf Sig Face (12-12-12-12 7.000 EACH] 831.7900 5822 .53] 845.0000 5915.00]
614-72860 Ped Push Button 12.000 EACH 120.2300 1442 .76] 125.0000 1500.00]
614-72866 Fire Preempt Unit + Timer 4_000 EACH] 4285.7600 17143.04] 4430.0000 17720.00]
614-72886 Intersection Detect Sys (C 8.000 EACH] 7265.3500 58122.80] 7750.0000 62000.00]
614-81140 Sig-Light Pole Steel (1-40 4_000 EACH] 14521.9500 58087.80] 14750.0000 59000.00]
614-81150 Sig-Light Pole Steel (1-50 1.000 EACH] 18726.8200 18726.82] 19075.0000 19075.00]
614-81155 Sig-Light Pole Steel (1-55 2.000 EACH] 19973.9700 39947.94] 20300.0000 40600.00]
614-81175 Sig-Light Pole Steel (1-75 1.000 EACH] 22764 .4600 22764 .46 23300.0000 23300.00]
614-81260 Sig-Light Pole Steel (2-60 2.000 EACH] 29509.5300 59019.06] 30075.0000 60150.00]
614-84000 Traf Sig Ped Pole Steel 6.000 EACH] 888.6300 5331.78] 905.0000 5430.00]
614-86105 Telemetry (Field) 4.000 EACH] 1855.9600 7423.84] 2230.0000 8920.00]
614-86246 Ctrler (Ty 170E-HC11) 4.000 EACH] 16641 .3300 66565.32] 17225.0000 68900.00]
614-86800 Uninterrupted Power Supply 4_000 EACH] 5190.7800 20763.12] 5270.0000 21080.00]
616-30024 24 In Trash Guard 1.000 EACH] 502.7900 502.79] 3555.0000 3555.00]
620-00002 Field Office (CL 2) 1.000 EACH] 45000.0500 45000.05] 18785.0000 18785.00]
620-00011 Field Lab (CL 1) 1.000 EACH] 12000.0000 12000.00] 19000.0000 19000.00]
620-00020 Sanitary Facility 2.000 EACH] 2000.0000 4000.00] 1050.0000 2100.00]
621-00450 Detour Pvmt 2311.000 sy | 45.0000 103995.00] 49.0000 113239.00]
625-00000 Const Surveying 1.000 L S | 43721.0600 43721.06] 40500.0000 40500.00]
626-00000 Mobilization 1.000 L S ] 339111.8000 339111.80] 227000.0000 227000.00]
626-01000 Public Info Services 1.000 L S | 14859.7000 14859.70] 17500.0000 17500.00]
627-00005 Epoxy Pvmt Mkg 109.000 GAL | 109.3000 11913.70] 119.0000 12971.00]
627-00011 Pvmt Mkg Paint (Waterborne 145.000 GAL | 45.9100 6656.95] 85.0000 12325.00]
627-30405 Preform Thermoplastic Pvmt 1096.000 SF | 11.7500 12878.00] 10.8000 11836.80]
627-30410 Preform Thermoplastic Pvmt 1682.000 SF | 9.8400 16550.88] 8.9000 14969.80]
629-01031 Survey Monument (Ty 3A) 2.000 EACH] 819.7700 1639.54] 830.0000 1660.00]
630-00000 Flagging 3200.000 HOUR] 240500 76960.00] 25.6500 82080.00]
630-00007 Traf Ctrl Inspection 60.000 DAY | 81.9800 4918.80] 89.0000 5340.00]

DATE :
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07/26/12
001 -14



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 07/26/12
PAGE : 001 -15
TABULATION OF BIDS

LETTING NO. : 20120726 CONTRACT ID : C16884 COUNTIES : BOULDER, REGION 4
LETTING DATE : 07/26/12 REGION t 4
LETTING TIME : 10:00 AM

1( 6 ) S4792 IC 7 ) 865A I
[VILLALOBOS CONCRETE INC. |CONCRETE EXPRESS, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------------------ e+
630-00012 Traf Ctrl Mgmt 141.000 DAY | 546.5100  77057.91] 767.0000  108147.00]
630-80341 Const Traf Sign (A) 38.000 EACH] 27.3300 1038.54] 11.1000 421.80]
630-80342 Const Traf Sign (B) 90.000 EACH] 27.3300 2459.70] 11.1000 999.00]
630-80343 Const Traf Sign (C) 16.000 EACH| 27.3300 437.28] 29.0000 464.00]
630-80355 Port Mesg Panel 8.000 EACH] 4372.1100  34976.88] 2500.0000  20000.00]
630-80358 Flash Arrow Panel (C Ty) 8.000 EACH] 874.4200 699536 115.0000 920.00]
630-80360 Drum Channel Dev 300.000 EACH| 27.3300 8199.00] 12.0000 3600.00]
630-80370 Conc Barrier (Temp) 2400.000 LF | 25.0000  60000.00] 25.0000  60000.00]
630-80380 Traffic Cone 300.000 EACH| 5.4700 1641.00] 13.3000 3990.00]
630-85010 Impact Atten (Temp) 2.000 EACH] 3279.0800 6558.16]| 2000.0000 4000.00]
630-85020 Mobile Attenuator 1.000 EACH| 21860.5300  21860.53] 3400.0000 3400.00]
630-86810 Traffic Signal (Temp) 4.000 EACH|  12908.6400  51634.56] 14300.0000  57200.00]
| | |
SECTION TOTALS I $ 4,923,019.17] $ 4,957,328.05]
—————————————————————————————————————————————————————— e e e}
|

CONTRACT TOTALS $ 4,923,019.17] $ 4,957,328.05]




